

BID SUMMARY

TITLE: Hill Road Bridge Removal from Mill Creek

CONTRACT NO. 260020
DISTRICT: 1
COUNTY: MENDOCINO
ROUTE: 327B

ADVERTISED DATE: August 6, 2026

BID OPENING DATE: September 1, 2026

PREPARED BY: Rygg Larsen

DATE: 9/1/2026 CHECKED BY: Chris Gialdini

DATE: 9/2/2026

				Granite Construction Company NO. 1		ENGINEER'S ESTIMATE		Gregg Simpson NO. 2	
NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BRIDGE SEISMIC RETROFIT PROJECT ON EUREKA HILL ROAD OVER GARCIA RIVER									
1	Mobilization	LS	1	\$16,000.00	\$16,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
2	Construction Area Signs	LS	1	\$1,750.00	\$1,750.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
3	Water Polluion Control	LS	1	\$1,100.00	\$1,100.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
4	Lead Compliance Plan	LS	1	\$7,700.00	\$7,700.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00
5	Contractor Supplies Biologist	LS	1	\$9,600.00	\$9,600.00	\$10,000.00	\$10,000.00	\$35,000.00	\$35,000.00
6	Bridge Removal	LS	1	\$140,000.00	\$140,000.00	\$160,000.00	\$160,000.00	\$120,000.00	\$120,000.00
☆	Total: DBE Goal: Corrected Amount				\$176,150.00		\$215,000.00		\$215,000.00

BID SUMMARY

TITLE: Hill Road Bridge Removal from Mill Creek

CONTRACT NO. 260020
DISTRICT: 1
COUNTY: MENDOCINO
ROUTE: 327B

ADVERTISED DATE: August 6, 2026

BID OPENING DATE: September 1, 2026

PREPARED BY: Rygg Larsen

DATE: 9/1/2026 CHECKED BY: Chris Gialdini

DATE: 9/2/2026

				Chance Hart Trucking & Excavation NO. 3		ENGINEER'S ESTIMATE		Golden State General Engineering Co. NO. 4	
NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BRIDGE SEISMIC RETROFIT PROJECT ON EUREKA HILL ROAD OVER GARCIA RIVER									
1	Mobilization	LS	1	\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$23,100.00	\$23,100.00
2	Construction Area Signs	LS	1	\$4,500.00	\$4,500.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
3	Water Polluion Control	LS	1	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
4	Lead Compliance Plan	LS	1	\$30,000.00	\$30,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
5	Contractor Supplies Biologist	LS	1	\$18,000.00	\$18,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00
6	Bridge Removal	LS	1	\$157,750.00	\$157,750.00	\$160,000.00	\$160,000.00	\$158,800.00	\$158,800.00
☆	Total: DBE Goal: Corrected Amount				\$229,750.00		\$215,000.00		\$231,900.00

BID SUMMARY

TITLE: Hill Road Bridge Removal from Mill Creek

CONTRACT NO. 260020
DISTRICT: 1
COUNTY: MENDOCINO
ROUTE: 327B

ADVERTISED DATE: August 6, 2026

BID OPENING DATE: September 1, 2026

PREPARED BY: Rygg Larsen

DATE: 9/1/2026 CHECKED BY: Chris Gialdini

DATE: 9/2/2026

				Summit Signal, Inc. NO. 5		ENGINEER'S ESTIMATE		Coleman Construction NO. 6	
NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BRIDGE SEISMIC RETROFIT PROJECT ON EUREKA HILL ROAD OVER GARCIA RIVER									
1	Mobilization	LS	1	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$29,000.00	\$29,000.00
2	Construction Area Signs	LS	1	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00	\$3,700.00	\$3,700.00
3	Water Polluion Control	LS	1	\$12,100.00	\$12,100.00	\$10,000.00	\$10,000.00	\$4,200.00	\$4,200.00
4	Lead Compliance Plan	LS	1	\$9,500.00	\$9,500.00	\$10,000.00	\$10,000.00	\$13,800.00	\$13,800.00
5	Contractor Supplies Biologist	LS	1	\$16,800.00	\$16,800.00	\$10,000.00	\$10,000.00	\$24,000.00	\$24,000.00
6	Bridge Removal	LS	1	\$171,600.00	\$171,600.00	\$160,000.00	\$160,000.00	\$199,000.00	\$199,000.00
☆	Total: DBE Goal: Corrected Amount				\$238,500.00		\$215,000.00		\$273,700.00

BID SUMMARY

TITLE: Hill Road Bridge Removal from Mill Creek

CONTRACT NO. 260020
DISTRICT: 1
COUNTY: MENDOCINO
ROUTE: 327B

ADVERTISED DATE: August 6, 2026

BID OPENING DATE: September 1, 2026

PREPARED BY: Rygg Larsen

DATE: 9/1/2026 CHECKED BY: Chris Gialdini

DATE: 9/2/2026

				Pacific Underground NO. 7		ENGINEER'S ESTIMATE			
NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BRIDGE SEISMIC RETROFIT PROJECT ON EUREKA HILL ROAD OVER GARCIA RIVER									
1	Mobilization	LS	1	\$34,000.00	\$34,000.00	\$20,000.00	\$20,000.00		\$0.00
2	Construction Area Signs	LS	1	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00		\$0.00
3	Water Polluion Control	LS	1	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00		\$0.00
4	Lead Compliance Plan	LS	1	\$16,420.00	\$16,420.00	\$10,000.00	\$10,000.00		\$0.00
5	Contractor Supplies Biologist	LS	1	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00		\$0.00
6	Bridge Removal	LS	1	\$259,000.00	\$259,000.00	\$160,000.00	\$160,000.00		\$0.00
☆	Total: DBE Goal: Corrected Amount				\$342,420.00		\$215,000.00		\$0.00